

Ramsey County Statement of Work (SOW)
Property Records and Revenue Technology Assessment
AMENDMENT or ADDENDUM

Amendment ☒

Date of Amendment: August 12, 2013

Addendum ☐

Date of Addendum: N/A

Description: Date/Time Revisions

This Statement of Work has been amended as follows:

Process Schedule

- Deadline for Questions 08/14/2013, 3:00 PM CST
- Anticipated Posted Response to Questions 08/15/2013, 4:00 PM CST
- Proposals due ~~08/16/2013, 12:00 PM CST~~ 08/21/2013, 4:00 PM CST
- Anticipated proposal evaluation begins ~~08/16/2013~~ 08/22/2013
- Anticipated proposal evaluation & decision ~~08/23/2013~~ 08/28/2013

Project Milestones and Schedule

Project Start Date: ~~September 1, 2013~~ September 3, 2013