BUILDING COMMISSIONING SERVICES

MASTER CONTRACTS - SUMMARY OF SERVICES MATRIX

Mechanical Electrical & Plumbing Systems (MEP)

Cx Process during Design Phase

Cx Process during Construction Phase

Cx Process during Occupancy & Operations Phase

Building Exterior, Including Roof

Cx Process during Design Phase

Cx Process during Construction Phase
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Cx Process during Occupancy & Operations Phase
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