## CONSTRUCTION TESTING AND INSPECTION SERVICES MASTER CONTRACTS - SUMMARY OF SERVICES MATRIX

<table>
<thead>
<tr>
<th>Braun Internee</th>
<th>Chosen Valley Testing</th>
<th>Industrial Hygiene Service</th>
<th>Inspec, Inc.</th>
<th>ITT</th>
<th>Northern Technologies</th>
<th>Roof Spec</th>
<th>Terracon Consultants</th>
<th>WSB</th>
<th>ATI</th>
<th>Construction Engineer</th>
<th>Engineering Partners</th>
<th>Pinnacle Engineering</th>
<th>Carlson McCain</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

### Geotechnical Services
- Pre-construction Soil Exploration and Testing
- Percolation Tests, Recommendations for Septic Systems
- Foundation and Pavement Design Recommendations
- Observation and Testing of Existing Soils during Excavation and Grading
- Laboratory Testing of Proposed Fill Material
- Observation and Testing of Fill and Backfill for Moisture, Compaction
- Other...see individual contract...

### Concrete Testing and Inspection Services
- Concrete, Grout Mix Design
- Observe and Document Formwork Construction
- Observe and Document Placement of Reinforcing Steel
- Slump, Temperature, and Air Entrainment Tests of Fresh Concrete
- Cast, Cure and Test Concrete Cylinders for Compressive Strength
- Other...see individual contract...

### Masonry Testing and Inspection Services
- Mortar, Masonry Fill Mix Design
- Laboratory Tests on Masonry Prisms
- Laboratory Test of Mortar and Core-fill for Compressive Strength and Bond Strength
- Special Inspection of Structural Masonry Construction (Continuous__/ Periodic__/)
- Other...see individual contract...
Structural Steel Testing and Inspection
Strength Testing of Embedded Bolts
Observe and Test Welded and Bolted Connections during Structural Steel and Precast Concrete Erection
Observe and Test Welding and Screw Fastening during Metal Deck Installation
Other__see individual contract

Pavement Testing and Inspection
Observe and Test Rolling Operations on Subgrade Soils
Field and Laboratory Tests on Aggregate Base
Field and Laboratory Tests during Bituminous Paving (Continuous____/Periodic____)
Other_see individual contract

Fireproofing / Firestopping Testing and Inspection
Test Installed Spray-on Fireproofing for Thickness, Density, Adhesion
Observe and Document Installation of Fire-Resistive Joint Systems
Other__see individual contract
Other
Window/Curtain Wall Testing and Inspection
Roofing/Waterproofing Testing and Inspection
Sealant Pull Tests
Fluid-Applied Vapor Barrier Testing

Phase I Archaeological Resources Investigation
Determine whether cultural resources are present within the project area, and whether these resources are potentially eligible for the National Register of Historic Places (NRHP).

All field methods and reporting of the Phase I Archaeological Resources Investigation will comply with the Minnesota State Historic Preservation Office guidelines as well as federal guidelines, and will meet the requirements of the Secretary of the Interior’s Standards.

If an archaeological site is found, wash, analyze, and catalogue all recovered artifacts. Laboratory and curation procedures will follow appropriate standard guidelines.

Curate the artifacts at the Minnesota Historical Society under Contractor’s curation agreement. Contractor’s lab director will ensure that the cataloging and curation meet the requirements of Minnesota’s repository guidelines.

Other

Feb. 2015; Rev June 2015
Phase II Archaeological Resources Investigation

Excavate and document designated features in accordance with Minnesota State Historic Preservation Office guidelines as well as federal guidelines, and will meet the requirements of the Secretary of the Interior’s Standards.

Record excavation data on standardized forms and in the log book of the principal investigator including location and methods of testing; the numbers, types, and locations of recovered cultural materials; the depth and thickness of excavated soil layers; soil textures and inclusions; and soil color according to Munsell color charts.

Take up to 5 radiocarbon samples if suitable materials are encountered and complete standard radiometric analysis.

Clean, catalogue, label and bag all recovered artifacts in accordance with professional standards and submit recovered materials to the Minnesota Historical Society for curation.

Other__________________________________________________________________________
Phase I Environmental Investigation

Complete a Phase I Environmental Site Assessment in a manner consistent with the American Society of Testing and Materials standard for a Phase I ESA and the Minnesota Pollution Control Agency Voluntary Investigation and Cleanup Program Guidance Document #8.

Conduct a visual (existing structures) assessment for typical suspect asbestos containing materials (ACM).

Assess the presence of PCBs at the subject site.

Collect and evaluate available historical information to determine if evidence exists indicating an existing release, a past release, or a material threat of a release of hazardous substances, hazardous materials or petroleum products to the Property.

Other see individual contract___________________________________________
Phase II Environmental Investigation

Prepare a workplan the Phase II Investigation in a manner consistent with the American Society of Testing and Materials standard for a Phase I ESA and the Minnesota Pollution Control Agency Voluntary Investigation and Cleanup Program Guidance Document #11 to determine if potential sources of contamination identified during the Phase I Investigation are causing a release or threatened release of hazardous substances, contaminants or pollutants to the soil, surface water and ground water on the property in question.

Prepare a site safety and contingency plan in a manner consistent with the American Society of Testing and Materials standard for a Phase I ESA and the Minnesota Pollution Control Agency Voluntary Investigation and Cleanup Program Guidance Document #10.

Conduct Phase II Environmental Investigation in accordance with approved work plan and in a manner consistent with the American Society of Testing and Materials standard for a Phase I ESA and the Minnesota Pollution Control Agency Voluntary Investigation and Cleanup Program Guidance Documents.

Other_see individual contract___________________________________________
Remediation Services

Prepare and, upon approval, implement the Response Action Plan (RAP) and in a manner consistent with the American Society of Testing and Materials standard for a Phase I ESA and the Minnesota Pollution Control Agency Voluntary Investigation and Cleanup Program Guidance Documents.

Following completion of the RAP, prepare an Implementation Report for submission to the MPCA for review and approval in a manner consistent with the American Society of Testing and Materials standard for a Phase I ESA and the Minnesota Pollution Control Agency Voluntary Investigation and Cleanup Program Guidance Documents.

Other, see individual contract

Braun Intertec
Chosen Valley Testing
Industrial Hygiene Service
Inspec, Inc.
ITT
Northern Technologies
Roof Spec
Terracon Consultants
WSB
ATI
Construction Engineers
Engineering Partners
Pinnacle Engineering
Carbon McCain